
PROJECT NAME: SE 11th AVE. and SE Alder ST. CDBG Sidewalk Improvements Estimate Level: 100% 100% 100% 100%

City Project No: 10841 & 10842

Prepared By: Justin DeMello, City of Hillsboro Date: 3/17/2016 3/17/2016 3/17/2016 3/17/2016

1 Miscellaneous Field Changes (As Authorized) AA AA 50,000.00$     50,000.00$           50,000.00$       50,000.00$         50,000.00$       50,000.00$         50,000.00$       50,000.00$         

2 Miscellaneous Right-of-Way Commitments (As Authorized) AA AA 50,000.00$     50,000.00$           50,000.00$       50,000.00$         50,000.00$       50,000.00$         50,000.00$       50,000.00$         

Subtotal 100,000.00$         Subtotal 100,000.00$       Subtotal 100,000.00$       Subtotal 100,000.00$       

3 Mobilization (00210) LS ALL 90,000.00$     90,000.00$           39,000.00$       39,000.00$         56,000.00$       56,000.00$         139,000.00$     139,000.00$       

4 Temporary Work Zone Traffic Control, Complete (00225) LS ALL 10,000.00$     10,000.00$           12,600.00$       12,600.00$         14,500.00$       14,500.00$         15,000.00$       15,000.00$         

5 Flaggers (00225) (minimum bid $46.00) HR 200 46.00$             9,200.00$              52.00$               10,400.00$         50.00$               10,000.00$         56.00$               11,200.00$         

6 Erosion Control (00280) LS ALL 10,000.00$     10,000.00$           2,200.00$         2,200.00$           6,000.00$         6,000.00$           5,000.00$         5,000.00$           

7 Inlet Protection, CWS Type 4 (00280) EA 28 90.00$             2,520.00$              25.00$               700.00$               25.00$               700.00$               60.00$               1,680.00$           

8 Inlet Protection, CWS Type 5 (00280) EA 28 100.00$          2,800.00$              60.00$               1,680.00$           54.00$               1,512.00$           90.00$               2,520.00$           

Subtotal 124,520.00$         Subtotal 66,580.00$         Subtotal 88,712.00$         Subtotal 174,400.00$       

9 Removal of Structures and Obstructions (00310) LS ALL 10,000.00$     10,000.00$           27,500.00$       27,500.00$         25,000.00$       25,000.00$         10,000.00$       10,000.00$         

10 Clearing and Grubbing (00320) LS ALL 37,500.00$     37,500.00$           22,000.00$       22,000.00$         60,000.00$       60,000.00$         84,000.00$       84,000.00$         

11 General Excavation (00330) CY 1,800 35.00$             63,000.00$           43.60$               78,480.00$         58.00$               104,400.00$       40.00$               72,000.00$         

Subtotal 110,500.00$         Subtotal 127,980.00$       Subtotal 189,400.00$       Subtotal 166,000.00$       

12 10 inch Storm Sewer Pipe, 0 to 10.0 FT Depth (00445) FT 43 70.00$             3,010.00$              92.00$               3,956.00$           103.00$             4,429.00$           225.00$             9,675.00$           

13 Roof or Field Drain Connections (00445) FT 800 35.00$             28,000.00$           6.50$                 5,200.00$           18.00$               14,400.00$         40.00$               32,000.00$         

14 Concrete Inlets, Type CG-2 (00470) EA 1 1,900.00$       1,900.00$              2,131.00$         2,131.00$           2,000.00$         2,000.00$           2,900.00$         2,900.00$           

15 Concrete Inlets, Type CG-30 (00470) EA 2 2,500.00$       5,000.00$              2,200.00$         4,400.00$           2,000.00$         4,000.00$           3,200.00$         6,400.00$           

16 Connection to Existing Structures (00490) EA 2 1,500.00$       3,000.00$              1,000.00$         2,000.00$           800.00$             1,600.00$           3,000.00$         6,000.00$           

17 Manholes Over Existing Sewers (00490) EA 1 3,500.00$       3,500.00$              3,500.00$         3,500.00$           2,700.00$         2,700.00$           7,000.00$         7,000.00$           

Subtotal 44,410.00$           Subtotal 21,187.00$         Subtotal 29,129.00$         Subtotal 63,975.00$         

18 Retaining Wall, Prefabricated Modular Gravity (00596) SF 55 30.00$             1,650.00$              32.00$               1,760.00$           56.00$               3,080.00$           342.00$             18,810.00$         

Subtotal 1,650.00$              Subtotal 1,760.00$           Subtotal 3,080.00$           Subtotal 18,810.00$         

19 Aggregate Base (00640) CY 560 42.00$             23,520.00$           55.00$               30,800.00$         70.00$               39,200.00$         62.00$               34,720.00$         

Subtotal 23,520.00$           Subtotal 30,800.00$         Subtotal 39,200.00$         Subtotal 34,720.00$         

20 Level 2, 1/2 inch Dense ACP (00745) Ton 175 115.00$          20,125.00$           209.00$             36,575.00$         161.00$             28,175.00$         188.00$             32,900.00$         

21 Concrete Curbs, Standard Curb (00759) FT 3,835 20.50$             78,617.50$           21.35$               81,877.25$         25.00$               95,875.00$         40.00$               153,400.00$       

22 Concrete Driveways (00759) SF 19,270 6.00$               115,620.00$         5.90$                 113,693.00$       7.50$                 144,525.00$       7.00$                 134,890.00$       

23 Concrete Walks (00759) SF 29,371 5.50$               161,540.50$         4.50$                 132,169.50$       5.75$                 168,883.25$       4.00$                 117,484.00$       

24 Truncated Domes (00759) SF 444 28.00$             12,432.00$           28.00$               12,432.00$         23.00$               10,212.00$         30.00$               13,320.00$         

Subtotal 388,335.00$         Subtotal 376,746.75$       Subtotal 447,670.25$       Subtotal 451,994.00$       

25 Pavement Bar, Type AB (00867) SF 178 10.00$             1,780.00$              13.25$               2,358.50$           16.00$               2,848.00$           16.00$               2,848.00$           

Subtotal 1,780.00$              Subtotal 2,358.50$           Subtotal 2,848.00$           Subtotal 2,848.00$           

26 Pole Foundations (00970) LS ALL 13,700.00$     13,700.00$           26,300.00$       26,300.00$         18,500.00$       18,500.00$         29,000.00$       29,000.00$         

27 Lighting Poles, Fixed Based (00970) LS ALL 28,500.00$     28,500.00$           31,670.00$       31,670.00$         32,000.00$       32,000.00$         45,000.00$       45,000.00$         

28 Lighting Pole Arms (00970) LS ALL 10,800.00$     10,800.00$           8,690.00$         8,690.00$           8,500.00$         8,500.00$           7,000.00$         7,000.00$           

29 Luminaires, Lamps, and Ballasts (00970) LS ALL 13,000.00$     13,000.00$           16,170.00$       16,170.00$         16,000.00$       16,000.00$         12,500.00$       12,500.00$         

30 Switching, Conduit, and Wiring (00970) LS ALL 92,000.00$     92,000.00$           138,000.00$     138,000.00$       70,000.00$       70,000.00$         152,000.00$     152,000.00$       

31 Remove and Reinstall Existing Signs (00905) LS ALL 6,300.00$       6,300.00$              4,000.00$         4,000.00$           6,000.00$         6,000.00$           4,000.00$         4,000.00$           

32 2" Perforated Steel Square Tube Sign Supports (00930) EA 31 225.00$          6,975.00$              185.00$             5,735.00$           250.00$             7,750.00$           350.00$             10,850.00$         

33 Type "G" Signs in Place (00940) SF 50 30.00$             1,500.00$              112.00$             5,600.00$           36.00$               1,800.00$           70.00$               3,500.00$           

Subtotal 172,775.00$         Subtotal 236,165.00$       Subtotal 160,550.00$       Subtotal 263,850.00$       

34 Lawn Seeding (01030) SY 937 18.00$             16,866.00$           0.50$                 468.50$               1.00$                 937.00$               8.00$                 7,496.00$           
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35 Bark Mulch, 4 inch Depth (01040) SY 108 15.75$             1,701.00$              7.00$                 756.00$               3.00$                 324.00$               15.00$               1,620.00$           

36 Removing and Rebuilding Fence (01050) FT 676 18.00$             12,168.00$           53.50$               36,166.00$         20.50$               13,858.00$         60.00$               40,560.00$         

37 Adjust Gas Valve Box (01065) EA 3 100.00$          300.00$                 200.00$             600.00$               200.00$             600.00$               780.00$             2,340.00$           

38 Remove and Salvage Basketball Hoop (01051) EA 1 300.00$          300.00$                 200.00$             200.00$               250.00$             250.00$               500.00$             500.00$               

39 Remove and Salvage Private Light (01051) EA 2 300.00$          600.00$                 150.00$             300.00$               1,300.00$         2,600.00$           500.00$             1,000.00$           

40 Multiple Mailbox Unit - 8 Box (01070) EA 8 1,500.00$       12,000.00$           1,500.00$         12,000.00$         1,500.00$         12,000.00$         1,300.00$         10,400.00$         

41 Multiple Mailbox Unit - 16 Box (01070) EA 2 1,600.00$       3,200.00$              1,700.00$         3,400.00$           1,700.00$         3,400.00$           1,500.00$         3,000.00$           

Subtotal 47,135.00$           Subtotal 53,890.50$         Subtotal 33,969.00$         Subtotal 66,916.00$         

42 Irrigation System Restoration (01120) LS ALL 7,000.00$       7,000.00$              5,000.00$         5,000.00$           4,066.75$         4,066.75$           1,500.00$         1,500.00$           

43 Adjust Existing Valve Boxes (01130) EA 15 300.00$          4,500.00$              100.00$             1,500.00$           500.00$             7,500.00$           650.00$             9,750.00$           

44 Moving Existing Hydrants (01130) EA 5 1,100.00$       5,500.00$              1,500.00$         7,500.00$           2,100.00$         10,500.00$         3,000.00$         15,000.00$         

45 Moving Existing Water Meter and Box (00130) EA 63 500.00$          31,500.00$           488.00$             30,744.00$         625.00$             39,375.00$         400.00$             25,200.00$         

Subtotal 48,500.00$           Subtotal 44,744.00$         Subtotal 61,441.75$         Subtotal 51,450.00$         

TOTAL 1,063,125.00$      TOTAL 1,062,211.75$   TOTAL 1,156,000.00$   TOTAL 1,394,963.00$   

0.0860%

WATER SUPPLY SYSTEMS (01100)


